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1.0 SCOPE OF WORK

1.1 With exception of PPPL-provided materials, the Subcontractor shall provide all
other materials, labor, supervision, equipment, and expertise required to replace
door D44-100A located in the NSTX-U Test Cell. The following Work shall be
completed:

1.1.1 Prepare existing 44” x 96” rough opening to accept new 3070 hollow metal
door with knockdown frame.

1.1.2 Install new door, frame and hardware.

1.1.3 Paint new door, frame, and newly-altered rough opening to match existing
Door D44-110 and labyrinth wall colors.

1.1.4 Clean work areas and dispose of all trash and debris.

2.0 ATTACHMENT(S)
Attachment 1 - Deliverables List

3.0 REFERENCE(S)
3.1 C/D-SOW-FAC-313 dated February 11, 2019, Rev. 0
3.2 PPPL Drawing AE2031, NSTX-U Test Cell — Personnel Access Doors Mechanical
Detail

4.0 GENERAL REQUIREMENTS:

Upon receipt of an appropriate BOA Job Order, Subcontractor agrees to perform the Work
required by this Job Order Statement of Work, and any other documents included or
referenced therein or elsewhere in this Job Order Statement of Work.

5.0 SPECIAL REQUIREMENTS:
5.1 Prior to submitting price quotation for this work, the Subcontractor shall visit the
work site to ensure he/she understands the full scope of work and site conditions.
5.2 Referenced PPPL drawing will be provided at time of site visit.
5.3 Refer to Attachment 2 for additional Technical Requirements.
5.4 The Subcontractor shall complete the following as specified on the referenced PPPL
drawing:
5.4.1 Prepare existing 44” x 96” rough opening to accept new 3070 hollow metal
door with knockdown frame.
5.4.2 Install new door, frame and hardware.
5.4.3 Paint new door, frame, and newly-altered rough opening to match existing
Door D44-110 and labyrinth wall colors.
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Attachment 1 - Deliverables List

frame, closing device, locksets, and kick
plate for Door D44-100A

work

paper

When Deliverable
#| Physical Deliverables Required Deliverable Received
Is Required (v)
. . . - . Work
1| Replace D-Site DoorD44-100A including, frame, hardware, finish and paint .
completion
2
3
Exceptions: None
Deliverable St
. format orage Deliverable
. . When Deliverable Location for .
Document Deliverables Required . (paper, . Received
# Is Required . Deliverable
electronic (v)
etc.)
1 | Job-specific Job Hazard Analysis (JHA) Before start of Electronic or | Ops Center
work paper
2 | Manufacturer’s cut sheets for door, Before start of Electronic or | Ops Center

4

Exceptions: None

Princeton Technical Representative:

(Sign-off and provide to the Operations Center when job is completed and deliverables are dispositioned and
placed/filed in Operations Center (or other Project, Department or Division designated file center)
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