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1.0

SCOPE OF WORK

The Subcontractor shall supply all materials, labor, supervision, equipment, and expertise

required to remove the existing steam/air/water service station located in D-Site NSTX-U Test

Cell. The Subcontractor shall:

1.1 PPPL drawings referenced herein will be provided to the Subcontractor under separate
cover. The following work scope shall be completed:

1.2 Apply Lockout/Tagout (LOTO) to existing PPPL-applied LOTO to steam/air/water isolation
valves.

1.3 Install cap/plugs to permanently isolate steam/air/water service to the service station.

1.4 Remove all piping/valves/fittings/hangers downstream of the permanent isolation fittings
installed in Step 1.2 above.

1.5 Perform housekeeping of Work areas.

NOTES:

PPPL will isolate and apply Lockout/Tagout (LOTO) to the air, steam and water lines to be
removed. The Subcontractor is responsible for the application of his/her LOTO for workers
performing the Work.

PPPL will provide redlined drawings depicting the as-constructed configuration of piping at the
time of Subcontractor’s site inspection.

PPPL will provide containers for waste/recyclable items generated in the execution of this
Work.

2.0

3.0

4.0

ATTACHMENT(S)
Attachment 1 - Deliverables List

REFERENCE(S)
3.1 C/D-SOW-FAC-313 dated February 11, 2019, Rev. 0

GENERAL REQUIREMENTS:

Upon receipt of an appropriate BOA Job Order, Subcontractor agrees to perform the Work required by
this Job Order Statement of Work, and any other documents included or referenced therein or
elsewhere in this Job Order Statement of Work.

5.0

SPECIAL REQUIREMENTS:
5.1 Subcontractor shall conduct a site inspection of the Work prior to submitting cost
guotation to ensure they fully understand the Work involved.

Page 3 of 4




Attachment 1 - Deliverables List

When Deliverable

#| Physical Deliverables Required Deliverable Received
Is Required (v)

1| Isolate supply lines to steam/air/water service station At

completion
2 | Remove the steam/air/water service station and associated At

piping/valves/fittings/hangers between the Subcontractor-installed completion
isolation fittings.

3 | Dispose of all waste/recyclable materials in PPPL-provided containers. | At

completion

Exceptions: None
Deliverable St
When format L c:‘agt: Deliverable
. . . ocation Tor .
Document Deliverables Required Deliverable (paper, . Received
# . . Deliverable
Is Required electronic (v)
etc.)
Job-specific Job Hazard Analysis (JHA) Before Electronic | Ops Center
1 start of
work

Exceptions: None

Princeton Technical Representative:

(Sign-off and provide to the Operations Center when job is completed and deliverables are dispositioned and
placed/filed in Operations Center (or other Project, Department or Division designated file center)
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