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Attachment 3 – PPPL Drawings

RECORD OF CHANGES

Rev # Date Description of Changes

0 10/91/19 Initial Release
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1.0 SCOPE OF WORK

1.1 The Subcontractor shall provide all materials, labor, supervision, equipment, and 
expertise required to install fire protection sprinklers in the newly-constructed 
NSTX Test Cell labyrinth as detailed on the approved PPPL drawings, Reference 3.2 
herein. 

2.0 ATTACHMENT(S)
Attachment 1 - Deliverables List

3.0 REFERENCE(S)
3.1 C/D-FAC-SOW-135, Rev. 2, dated February 19, 2018

3.2 PPPL Drawing D-FA1062 (4 sheets), South High Bay Area Labyrinth Sprinkler and 
Egress Design

3.3 PPPL Drawing E-FA1009, NSTX Platform Sprinkler Layout

4.0 GENERAL REQUIREMENTS:

Upon receipt of an appropriate BOA Job Order, Subcontractor agrees to perform the Work 
required by this Job Order Statement of Work, and any other documents included or 
referenced therein or elsewhere in this Job Order Statement of Work.

5.0 SPECIAL REQUIREMENTS:
5.1 Prior to submitting price quotation for this work, the Subcontractor shall visit the 

work site to ensure he/she understands the full scope of work and site conditions.

5.2 Refer to Attachment 2 for additional Technical Requirements. Work will be performed and 
monitored by a PPPL Installation Procedure (IP) which the Subcontractor will be provided 
for review, comment and concurrence prior to commencement of WorkPersonnel 
supervising work shall have a minimum of National Institute for Certification in Engineering 
Technologies (NICET) Level 2 certification. 

5.3 PPPL will provide necessary Work Permits and Installation Procedures, and 
coordinate affected fire protection system outage/impairment.

5.4 PPPL will identify Hold Points in the aforementioned IP above at critical points in 
the system installation to allow PPPL to verify that Work may continue. Examples of 
hold points will be the verification of material compliance with the referenced PPPL 
drawings.
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Attachment 1 - Deliverables List

# Physical Deliverables Required
When 
Deliverable 
Is Required

Deliverable 
Received

()

1 Install sprinkler system in accordance with PPPL drawings identified in 
section 3.0 herein

Work 
completion

Exceptions: None

# Document Deliverables Required When Deliverable 
Is Required

Deliverable 
format 
(paper, 

electronic 
etc.)

Storage 
Location for 
Deliverable

Deliverable 
Received

()

1 Job-specific Job Hazard Analysis (JHA) Before start of 
work

Electronic or 
paper

Ops Center

2 Evidence of Supervisor’s NICET 
Certification (Level 2 or higher)

Before start of 
work

Electronic or 
paper

Ops Center

3
2

Catalog cut sheets for sprinkler heads, 
pipe, valves, fittings and hangers

Prior to installation Electronic or 
paper 

Ops Center 

Exceptions: None

Princeton Technical Representative:  

(Sign-off and provide to the Operations Center when job is completed and deliverables are dispositioned and 
placed/filed in Operations Center (or other Project, Department or Division designated file center)


