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1.0 SCOPE OF WORK

1.1 With exception of PPPL-provided materials, the Subcontractor shall provide all 
other materials, labor, supervision, equipment, and expertise required to replace 
door D44-100A located in the NSTX-U Test Cell. The following Work shall be 
completed:
1.1.1 Prepare existing 44” x 96” rough opening to accept new 3070 hollow metal 

door with knockdown frame.
1.1.2 Install new door, frame and hardware.
1.1.3 Paint new door, frame, and newly-altered rough opening to match existing 

Door D44-110 and labyrinth wall colors.
1.1.4 Clean work areas and dispose of all trash and debris.

2.0 ATTACHMENT(S)
Attachment 1 - Deliverables List

3.0 REFERENCE(S)
3.1 C/D-SOW-FAC-313 dated February 11, 2019, Rev. 0
3.2 PPPL Drawing AE2031, NSTX-U Test Cell – Personnel Access Doors Mechanical 

Detail

4.0 GENERAL REQUIREMENTS:

Upon receipt of an appropriate BOA Job Order, Subcontractor agrees to perform the Work 
required by this Job Order Statement of Work, and any other documents included or 
referenced therein or elsewhere in this Job Order Statement of Work.

5.0 SPECIAL REQUIREMENTS:
5.1 Prior to submitting price quotation for this work, the Subcontractor shall visit the 

work site to ensure he/she understands the full scope of work and site conditions.
5.2 Referenced PPPL drawing will be provided at time of site visit.
5.3 Refer to Attachment 2 for additional Technical Requirements. 
5.4 The Subcontractor shall complete the following as specified on the referenced PPPL 

drawing:
5.4.1 Prepare existing 44” x 96” rough opening to accept new 3070 hollow metal 

door with knockdown frame.
5.4.2 Install new door, frame and hardware.
5.4.3 Paint new door, frame, and newly-altered rough opening to match existing 

Door D44-110 and labyrinth wall colors.
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Attachment 1 - Deliverables List

# Physical Deliverables Required
When 
Deliverable 
Is Required

Deliverable 
Received

()

1 Replace D-Site DoorD44-100A including, frame, hardware, finish and paint Work 
completion

2
3
Exceptions: None

# Document Deliverables Required When Deliverable 
Is Required

Deliverable 
format 
(paper, 

electronic 
etc.)

Storage 
Location for 
Deliverable

Deliverable 
Received

()

1 Job-specific Job Hazard Analysis (JHA) Before start of 
work

Electronic or 
paper

Ops Center

2 Manufacturer’s cut sheets for door, 
frame, closing device, locksets, and kick 
plate for Door D44-100A

Before start of 
work

Electronic or 
paper

Ops Center

3

4

Exceptions: None

Princeton Technical Representative:  

(Sign-off and provide to the Operations Center when job is completed and deliverables are dispositioned and 
placed/filed in Operations Center (or other Project, Department or Division designated file center)

NSTXU_1-8-1-2_SOW_101Approved�01/21/2020


