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RECORD OF CHANGES

Rev # Date Description of Changes

0 7/22/19 Initial Release



Page 3 of 4

1.0 SCOPE OF WORK

The Subcontractor shall supply all materials, labor, supervision, equipment, and expertise 
required to remove the existing steam/air/water service station located in D-Site NSTX-U Test 
Cell. The Subcontractor shall:  
1.1 PPPL drawings referenced herein will be provided to the Subcontractor under separate 

cover. The following work scope shall be completed: 
1.2 Apply Lockout/Tagout (LOTO) to existing PPPL-applied LOTO to steam/air/water isolation 

valves.
1.3 Install cap/plugs to permanently isolate steam/air/water service to the service station.
1.4 Remove all piping/valves/fittings/hangers downstream of the permanent isolation fittings 

installed in Step 1.2 above.
1.5 Perform housekeeping of Work areas.
 

NOTES:

1. PPPL will isolate and apply Lockout/Tagout (LOTO) to the air, steam and water lines to be 
removed. The Subcontractor is responsible for the application of his/her LOTO for workers 
performing the Work.

2. PPPL will provide redlined drawings depicting the as-constructed configuration of piping at the 
time of Subcontractor’s site inspection.

3. PPPL will provide containers for waste/recyclable items generated in the execution of this 
Work. 

2.0 ATTACHMENT(S)
Attachment 1 - Deliverables List

3.0 REFERENCE(S)
3.1 C/D-SOW-FAC-313 dated February 11, 2019, Rev. 0 

4.0 GENERAL REQUIREMENTS:

Upon receipt of an appropriate BOA Job Order, Subcontractor agrees to perform the Work required by 
this Job Order Statement of Work, and any other documents included or referenced therein or 
elsewhere in this Job Order Statement of Work.

5.0 SPECIAL REQUIREMENTS:
5.1 Subcontractor shall conduct a site inspection of the Work prior to submitting cost 

quotation to ensure they fully understand the Work involved.
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Attachment 1 - Deliverables List

# Physical Deliverables Required
When 
Deliverable 
Is Required

Deliverable 
Received

()
1 Isolate supply lines to steam/air/water service station At 

completion
2 Remove the steam/air/water service station and associated 

piping/valves/fittings/hangers between the Subcontractor-installed 
isolation fittings.

At 
completion

3 Dispose of all waste/recyclable materials in PPPL-provided containers. At 
completion

Exceptions: None

# Document Deliverables Required
When 

Deliverable 
Is Required

Deliverable 
format 
(paper, 

electronic 
etc.)

Storage 
Location for 
Deliverable

Deliverable 
Received

()

1

Job-specific Job Hazard Analysis (JHA) Before 
start of 
work

Electronic Ops Center

Exceptions: None

Princeton Technical Representative:  

(Sign-off and provide to the Operations Center when job is completed and deliverables are dispositioned and 
placed/filed in Operations Center (or other Project, Department or Division designated file center)


